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Cost Estimate Report for Roswell Street Streetscape 
Phase I 

Detailed Estimate         
Item # Quantity Unit Unit Price Description Base Bid  

150-1000 
1 LS 

40,000 Traffic Control 
   

40,000.00  

163-0232 
1 AC 

2000 Temporary Grassing 
   

2,000.00  

163-0240 
1 TN 

180 Mulch  
   

180.00  

163-0550 
19 EA 

145 Construct and Remove Inlet Sediment Trap 
   

2,755.00  

165-0030 
4000 LF 

0.77 Maintenance of Temporary Silt Fence, TP C 
   

3,080.00  

165-0105 
19 EA 

53 Maintenance of Inlet Sediment Trap 
   

1,007.00  

167-1000 
12 EA 

420 Water Quality Monitoring and Sampling 
   

5,040.00  

171-0030 
4000 LF 

3.09 Temporary Silt Fence Type C 
   

12,360.00  

210-0100 
1 LS 

363945.6 Grading Complete 
   

264,862.60  

310-1101 
710 TN 

17.46 Graded Aggregate Base Course, Including Material 
   

12,396.60  

441-0104 
2285 SY 

27.43 Concrete Sidewalk Base, 4 inch (under pavers) 
   

62,677.55  

441-0018 
420 SY 

38.14 Driveway Concrete, 8 inch (under pavers) 
   

16,018.80  

441-5002 
680 LF 14.52 

Concrete Planter Curb 
   

9,873.60  

441-6012 
840 LF 18.43 

Concrete Curb and Gutter, 6 IN X 24 IN, TP 2 
   

15,481.20  

441-6022 
2785 LF 8.74 

Concrete Curb and Gutter, 6 IN X 30 IN, TP 2 
   

24,340.90  

444-1000 
3100 LF 

4.58 Sawed Joints in Existing Pavements – PCC 
   

14,198.00  

500-3107 
31 CY 483.74 

Class A Concrete, Retaining Wall 
   

14,995.94  

511-1000 
2957 LB 0.69 

Bar Reinforcing Steel 
   

2,040.33  

515-2021 
16 LF 100 

Ornamental Handrail 
   

1,600.00  

530-0105 
26 SY 42.97 

Waterproofing 
   

1,117.22  

550-1180 
71 LF 30.26 

Storm Drain Pipe, 18 IN, H 1-10 
   

2,148.46  

608-3000 
1104 SF 25 

Brick Facing 
   

27,600.00  

611-3010 
8 EA 1499.5 

Reconstr.  Drop Inlet, Group I 
   

11,996.00  

611-3100 
6 EA 1185 

Reconstr.  Junction Box 1185 
   

7,110.00  

610-6605 
20 EA 553.15 

Remove Lighting Standard 
   

11,063.00  

611-5551 
20 EA 350 

Reset Sign  
   

7,000.00  

611-5551A 
1 EA 350 

Reset Sign - : Desc: Historic Sign  
   

350.00  

611-8140 
4 EA 480 

Adjust Water Valve and Box to Grade 
   

1,920.00  

615-1200 
400 LF 11.03 

Directional Bore – 2 ½” 
   

4,412.00  
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634-1111C 
65 SF 50 

Granite Element –Wall Cap 
   

3,250.00  

634-1111E 
2 EA 1500 

Precast Medallion Insert for Columns 
   

3,000.00  

636-1020 
100 SF 15 

Highway Signs: TP 1 Matl, Refl,. Sheeting, TP-3 
   

1,500.00  

636-1033 
85 SF 20 

Highway Signs: TP 1 Matl, Refl,. Sheeting, TP-9 
   

1,700.00  

653-0120 
12 EA 73.32 

Thermoplastic Pvmt.  Marking Arrow TP-2 
   

879.84  

653-1501 
8500 LF 1.31 

Thermoplastic Solid Traffic Stripe, 5 inch, White 
   

11,135.00  

653-1502 
6600 LF 0.6 

Thermoplastic Solid Traffic Stripe, 5 inch, Yellow 
   

3,960.00  

653-1704 
400 LF 4.94 

Thermoplastic Solid Traffic Stripe, 24 inch, White 
   

1,976.00  

653-1804 
2800 LF 1.82 

Thermoplastic Solid Traffic Stripe, 8 inch, White 
   

5,096.00  

653-2010 
1 EA 104.14 

Thermoplastic Pvmt.  Marking Word, TP-1 
   

104.14  

653-3501 
5700 GLF 0.4 

Thermoplastic Skip Traffic Stripe, 5 inch, White 
   

2,280.00  

654-1001 
122 EA 3.6 

Raised Pvmt. Marking TP 1 
   

439.20  

654-1003 
126 EA 4.97 

Raised Pvmt. Marking TP 3 
   

626.22  

668-2100 
9 EA 1854.88 

Drop inlet, Group I 
   

16,693.92  

668-2110 
0.33 EA 171.64 

Drop inlet, Group I Add. Depth 
   

56.64  

670-9730 
12 EA 552 

Relocate Existing Water Meter, Incl. Box. 
   

6,624.00  

681-3600A 
59 EA 6500 

Lighting Standard, Spcl Design – Desc: A 
   

383,500.00  

681-3600B 
14 EA 12500 

Lighting Standard, Spcl Design – Desc: B 
   

175,000.00  

681-3600C 
4 EA 4500 

Lighting Standard, Spcl Design – Desc: B Luminaire 
   

18,000.00  

682-1404 
4600 LF 0.71 

Cable, TP XHHW, AWG No 10 
   

3,266.00  

682-6120 
4600 LF 11.94 

Conduit, Rigid, 2 inch 
   

54,924.00  

700-6910 
1 AC 2200 

Permanent Grassing 
   

2,200.00  

700-7010 
7.5 GL 21 

Liquid Lime 
   

157.50  

700-8100 
15 LB 2.5 

Fertilizer Nitrogen Content 
   

37.50  

701-0020 
0.45 TN 456.68 

Fertilizer Mixed Grade 
   

205.51  

702-0159 
5 EA 400 

Chionanthus virginicus – 2” – 2 ½” cal. 
   

2,000.00  

702-0358 
170 EA 35 

Ilex cornuta ‘Carissa’ – 3 gal. 
   

5,950.00  

702-0395 
56 EA 35 

Ilex crenata ‘Tiny Tim’ – 3 gal. 
   

1,960.00  

702-0501 
9 EA 350 

Planter Pots 
   

3,150.00  

702-0559 
600 EA 10 

Liriope muscari ‘Big Blue’ – 1 quart 
   

6,000.00  

702-0570 
90 EA 10 

Liriope spicata – 1 quart 
   

900.00  

702-0710 
5 EA 400 

Osmanthus x fortunei ‘Fruitlandii’ – 7’-8’ ht. 
   

2,000.00  

702-0840 
16 EA 400 

Prunus ‘Okame’ – 3” cal. 
   

6,400.00  
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702-0977 
23 EA 35 

Raphiolepsis indica ‘Alba’ – 3 gal. 
   

805.00  

 

702-0981A 35 EA 35 Rosa ‘Nearly Wild’ – 3 gal.              1,225.00  

702-1082 13 EA 600 Ulmus parvifolia - 4” cal.              7,800.00  

702-8105 63 EA 10 Robus calycinoides – 1 quart                 630.00  

702-9025 760 SY 2.75 Landscape Mulch               2,090.00  

708-1000 503 CY 75 Plant Topsoil            37,725.00  

754-4000 4 EA 2500 Waste Receptacle Unit            10,000.00  

754-5000 4 EA 2500 Bench            10,000.00  

900-0039A 575 SF 16 Brick Pavers –Detectable Warning Pavers              9,200.00  

900-0039B 23200 SF 8 Brick Pavers Sidewalk and Driveways (Install only)          185,600.00  

900-0500 39 EA 125 Tree Root Barrier              4,875.00  

999-7000 39 EA 50 Tree Watering Device              1,950.00  

SUBTOTAL  $   1,576,495.67  

�� �� �� ��     

�� �� �� ��     

            

Additive Alternate #1 - TRANSIT STOP FACILITY IMPROVEMENTS AND SHELTER: BRICK WALLS AND COLUMNS 

165-0030 330 LF 0.77 Maintenance of Temporary Silt Fence, TP C                 254.10  

171-0030 330 LF 3.09 Temporary Silt Fence Type C              1,019.70  

210-0100 1 LS 10000 Grading Complete            10,000.00  

441-0104 212 SY 27.43 Concrete Sidewalk Base, 4 inch (under pavers)              5,815.16  

444-1000 35 LF 4.58 Sawed Joints in Existing Pavements – PCC                 160.30  

500-3107 50 CY 483.74 Class A Concrete, Retaining Wall            24,187.00  

511-1000 6150 LB 0.69 Bar Reinforcing Steel              4,243.50  

515-2021 110 LF 100 Ornamental Handrail            11,000.00  

530-0105 13 SY 42.97 Waterproofing                 558.61  

607-3000  2000 SF 30 Stone Facing             60,000.00  

608-3000 250 SF 25 Brick Facing              6,250.00  

611-5480A 1 EA 1500 Reset Existing Pedestrian Signal and Pull Box (Complete)              1,500.00  

634-1110 1 EA 10000 3’ Diameter Granite Medallion            10,000.00  

634-1111A 230 LF 50 Granite Element –8” x 16” Curb            11,500.00  

634-1111D 1 EA 2500 Granite Element –Granite Base for Sculpture              2,500.00  

634-1111E 16 EA 1500 Precast Medallion Insert for Columns            24,000.00  

634-1111F 350 SF 30 Granite Element –Granite Banding            10,500.00  

634-1111G 90 LF 75 Granite Element –Granite Stairs 6” Hgt Risers              6,750.00  

634-1111H 21 LF 75 Granite Element –Granite Stairs 8” Hgt Risers              1,575.00  

634-1111I 408 SF 40 Granite Element –Granite Accent             16,320.00  

643-8300 60 LF 100 Ornamental Fence              6,000.00  

681-3600D 19 EA 400 Lighting Standard, Spcl Design –  Desc: Up-Light Fixtures              7,600.00  
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681-3600E 12 EA 200 Exterior Electrical Outlet Box              2,400.00  

701-0020 0.0225 TN 456.68 Fertilizer Mixed Grade                   10.28  

702-0103 40 EA 35 Buxus X ‘Glencoe’ – 2 gal.              1,400.00  

702-0330 54 EA 10 Hemerocallis ‘Happy Returns’ – 1 gal.                 540.00  

702-0483 70 EA 10 Iris sanguine ‘Caesar’s Brother’ – 1 gal.                 700.00  

702-0501 6 EA 350 Planter Pots              2,100.00  

702-0546 35 EA 10 Liatris spicata – 1 gal.                 350.00  

702-0840 6 EA 400 Prunus ‘Okame’ – 3” cal.              2,400.00  

702-0977 34 EA 35 Raphiolepsis indica ‘Alba’ – 3 gal.              1,190.00  

702-0981B 79 EA 35 Rosa ‘Carefree Wonder’ – 3 gal.              2,765.00  

702-1044 25 EA 10 Seasonal Color – 4” pot                 250.00  

702-1082 5 EA 600 Ulmus parvifolia - 4” cal.              3,000.00  

702-8101 94 EA 10 Geranium ‘Brookside’ – 1 gal.                 940.00  

702-8102 80 EA 10 Leucanthenum superbum ‘Becky’ – 1 gal.                 800.00  

702-8103 35 EA 10 Lilium ‘Stargazer’ – 1 gal                 350.00  

702-8104 28 EA 10 Paeonia ‘Karl Rosenfield’ – 3 gal.                 280.00  

702-9025 170 SY 2.75 Landscape Mulch                  467.50  

708-1000 140 CY 75 Plant Topsoil            10,500.00  

754-4000 4 EA 2500 Waste Receptacle Unit            10,000.00  

754-5000 8 EA 2500 Bench            20,000.00  

765-1000 1 EA 6500 Flag Pole              6,500.00  

763-0110 1 EA 100000 Transit Stop Facility Structure          100,000.00  

766-7020 
1 LS 25000 

Irrigation System, Including Controller and Electrical 
Service (For Transit Stop Facility) 

           25,000.00  

800-3104A 14 EA 500 Stone Column Cap              7,000.00  

800-3104B 220 SF 40 Stone Wall Cap              8,800.00  

800-3104C 240 SF 30 Stone Accent              7,200.00  

900-0039B 1950 SF 8 Brick Pavers Sidewalk and Driveways (Install only)            15,600.00  

900-0500 11 EA 125 Tree Root Barrier              1,375.00  

999-7000 11 EA 50 Tree Watering Device                 550.00  

SUBTOTAL  $      454,201.15  
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Additive Alternate #2 - Ornamental Street Signs, Existing Pavement Milling, Paving 

402-4510 
1862 TN 67.33 

Asph Conc 12.5 mm Superpave, GP 2 Only, Incl Polymer-Modified 
Bitum Material & H Lime 

         125,368.46  

432-0206 22570 SY 2 Mill Asphalt Conc. PVMT, 1 ½” Depth            45,140.00  

610-9001 20 EA 140 Remove Sign              2,800.00  

611-5550A 2 EA 64 Reset Sign: Special Design, Street Sign 9” Sign                  128.00  

611-5550B 6 EA 90 Reset Sign: Special Design, Street Sign 12’ Sign                 540.00  

670-9730 11 EA 552 Relocate Existing Water Meter, Incl. Box.              6,072.00  

636-1020  69 SF 15 Highway signs, TP Matl,Refl,Sheeting, TP-3              1,035.00  

636-1033  61 SF 20 Highway signs, TP Matl,Refl,Sheeting, TP-9              1,220.00  

636-1050 15 EA 1300 Ornamental Sign Pole            19,500.00  

SUBTOTAL  $      201,803.46  

�� �� �� �� �� ��

BASE CONSTRUCTION COST TOTAL  $   2,232,500.27  

�� �� �� �� �� ��

5% CONSTRUCTION ENGINEERING AND INSPECTION SERVICES  $      111,625.00  

�� �� �� �� �� ��
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Meeting Minutes: Roswell Street Streetscape Project 

GDOT Concept Meeting 

Date: 10/09/03 

Time: 10:00am 

Location: Marietta City Hall 

Present:   City of Marietta:  Russell Moorehead, Karl Holley, Rusty Roth 

   PBS&J: John Boudreau, Mark Griffin 

   GDOT: Ralph Merrow, James Harry, Dean Baker 

   Moreland Altobelli Associates, Inc.:  Jerry Harris, Wright Aldridge 

   Marietta Power: Kerry Richardson 

! John Boudreau opened the meeting with a discussion concerning Roswell Street 

being designated as a state route.  He emphasized the fact that there could be more 

flexibility in terms of design elements if Roswell Street were taken off of the state 

route designation.   

! Jerry Harris commented and noted that either way the project had to follow all 

FHWA guidelines because it was federally funded, and GDOT had adopted all 

FHWA design guidelines.   Jerry Harris also noted that if there are design elements 

outside of the FHWA’s requirements that a design variance could be filed with 

GDOT      

! Wright Aldridge noted that the pedestrian lights should be break away to follow 

FHWA safety guidelines.  Ralph Merrow commented that the design variance 

approval process is usually about a 2 week turn around process.  Jerry Harris stated 

for the consultant to send all design variance applications to Key Phillips. 

! John Boudreau asked if GDOT could wait to begin the scheduled resurfacing of 

Roswell Street until after the streetscape project is complete.  This would allow 

additional funds for construction of the project.  Harris commented that the city 

should get in touch with GDOT as soon as possible for GDOT to hold off of the 

resurfacing of Roswell Street. 

! Wright Aldridge asked if the relocation of the utilities has been decided.  The city 

responded and said that city council is still in the process of deciding what will 

happen.  Russell Moorehead emphasized that the city has enacted a utility ordinance 

that requires any future relocation of utilities to be placed underground. 

The meeting was adjourned at 11:20pm. 

!

!

!
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Stakeholder Committee Meeting #1 

Date: 8/14/03 

Time: 8:00 pm 

! John Fish introduces himself and PBS&J to the Committee and discussed how the 

project was derived from the 2001 LCI study, the award of the funding, the current 

design elements derived from the study. 

! Each member of the Committee introduced himself/ herself discussing their concerns 

and/or involvement with the project. 

! John Fish moved into the presentation of the master plan highlighting specific site 

elements presenting typical sections and plan view representations of the master plan. 

! A preliminary project construction estimate was discussed with the Committee.  Karl 

Holley and John Fish discussed elements within the cost estimate including: 

o Whether the project should be broken into Phase I and Phase II  

due to budgeting constraints. Phase I being built with the existing 

LCI funds and running from Waddell Street to Fairground Street   

and Phase II being from Fairground Street to US 41/ Cobb Parkway 

o Whether to stretch the project out as far as possible throughout the corridor,  

cutting out specific design elements 

o Karl Holley discussed his concern with the fact that ARC told the  

city that Roswell Street will not receive any more implementation money  

at all under the LCI program.     

! Took a brief intermission to allow the Committee to look at the master plan drawings 

After review of the master plan drawings we had a question/ answer session and dismissed 

around 

9:00 pm. 
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Date: 10/21/03 

Time: 7:00 pm 

! John Fish began the meeting with a brief introduction of the project and everyone 

introduced himself or herself.  The following stakeholder committee members 

were present: 

Roger DeBoy                                    PBS&J 

Betty Hunter   John Fish 

Mary Kerris   John Boudreau 

Joyce Self   Mark Griffin 

Kevin Moore 

Rusty Roth   City of Marietta 

Todd Hobbs   Dana Johnson 

Gayle Rogers   Rusty Moorehead 

Philip Goldstein   Karl Holley 

      Bill Bruton 

! John Boudreau began discussing specific material elements of the project which 

included street furnishings, plant material, and lighting.  Philip Goldstein asked if 

the lighting will be the same output as the lights at the shopping plaza across from 

Roswell Street Baptist.  John commented that the light will be a combination of 

large overhead and pedestrian scale lighting.  John Fish commented on light used 

on Canton Street in Roswell.  

! John Boudreau began introduction of the updated master plan.  John highlighted 

the specific updates of the master plan including proposed seating areas within 

city ROW.  John discussed proposed gateway features along the corridor 

(triangular area near the square, Fairground Street, US 41/ Cobb Parkway. 

! John Boudreau moved into a discussion concerning the overhead utilities.  John 

mentioned other projects where the city and local utility provider shared costs to 

underground utilities.  John presented cost estimate data that was provided in a 

report to the city by a local engineering consulting firm and emphasized the 

overlap in costs that the estimate was carrying.  The overlapping costs include 

asphalt repair, engineering and supervision, and light costs.  A vote was taken 

within the group and a unanimous response was taken to underground the utilities 

along Roswell Street.  Bill Bruton stated that the Board of Lights and Water 

would have to vote and forward the recommendation on the council for the 

ultimate decision.   

! John Fish moves on to a discussion concerning a design alternative placing the 

street trees in 

planting areas along the back of curb.  He emphasized the preliminary estimated 

cost savings of Right-of-Way acquisition in doing so.  Safety issues were also 

brought up emphasizing that street trees would provide a buffer between the road 

and the pedestrians.  John Fish mentioned that having the street trees would 
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require submitting a design variance which may not be approved by GDOT 

(GDOT concurs with AASHTO guidelines which requires a clear zone).  John 

Fish asked for a vote on the current 16’ section and the proposed 10’ sections and 

the vote tied at 3-3.  A third alternative was discussed with a 2’ landscape strip 

between the curb and the sidewalk.   

! The group took a brief intermission and concluded with closing remarks.  The 

meeting ended  with a discussion about utility relocation, and having the concept 

presented before city 

council for approval to keep the project moving along on schedule.  The meeting 

ended around 9:10pm.  

!








